
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    08/08/00                    IN CONTRA COSTA AND MARIN COUNTIES                                 08/09/00
    CONTRACT NUMBER     04-0438U4                   IN AND NEAR RICHMOND AND SAN RAFAEL                      CONTRACT CODE 'A '
    LOCATION            04-CC-580-6.1/7.8           ON THE SAN RAFAEL-RICHMOND BRIDGE                        208 CONTRACT ITEMS
                        04-MRN-580-0.0/2.6

                                                    SEISMIC RETROFIT - PHASE 3                FEDERAL AID  ACIM-580-2(041)N

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 14.0%
PROPOSALS ISSUED   99    FUND TOTAL   HA21  ,HA4S3 ,HA4S3   209,183,000           TOTAL NUMBER OF WORKING DAYS   1450
NUMBER OF BIDDERS  5    ENGINEERS EST    393,272,000.00         AMOUNT OVER91,131,479.20         PERCENT OVER EST 23.17
PROGRAM ELEMENTS      RAST  RAST  RAST
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1       484,403,479.20    2              TUTOR SALIBA KOCH TIDEWATER           818 362-8391
                                                           JV                                    00771723
                                                           15901 OLDEN STREET                FAX 818 364-8128
                                                           SYLMAR CA  91342
                  2       542,838,000.00    1              KIEWIT MANSON AMERICAN BRIDGE         360 693-1478
                                                           A JOINT VENTURE                       00772282
                                                           P O BOX 1769                      FAX 360 693-5582
                                                           VANCOUVER WA  98668
                  3       543,770,470.00    5              SHIMMICK CONSTRUCTION COMPANY         510 293-1100
                                                           INC OBAYASHI CORPORATION JV           00644166
                                                           24200 CLAWITER ROAD               FAX 510 293-1110
                                                           HAYWARD CA  94545
                  4       544,901,602.00    3              M B C C CONSTRUCTORS                  818 708-2001
                                                                                                 00774284
                                                           18801 VENTURA BLVD STE 301        FAX 818 708-3121
                                                           TARZANA CA  91356-3362
                  5       549,029,438.00    4              MORRISON KNUDSEN CORPORATION          208 386-5680
                                                           GRANITE CONSTRUCTION COMPANY          00770821
                                                           WEEKS MARINE INC A JOINT
                                                           VENTURE
                                                           P O BOX 22                        FAX 208 386-7312
                                                           BOISE ID  83729
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         08/08/00                                                                                                 08/09/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     DEL SECCO DIAMOND CORE AND SAW INC                           CORING
          HAYWARD CA
          DUTARA GROUP                                                 MICRO PILES AND CAST IN DRILLED HOLE DRILLING
          SAN RAFAEL CA
          FONTANA STEEL                                                REINFORCING STEEL
          STOCKTON CA
          G E C EQUIPMENT                                              FURNISH STEEL PILE AND CASING
          GARDENA CA
          GEORGE CAMPBELL                                              PAINTING
          FLASHING NY
          HARBOR OFFSHORE                                              DIVER WORK
          VENTURA CA
          MONTEREY MECHANICAL                                          MECHANICAL
          OAKLAND CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA
          R AND S TRUCKING                                             HAUL ROCK PRODUCTS
          SAN FRANCISCO CA
          S N SAND CORPORATION                                         HAUL HAZARDOUS MATERIAL
          SAN FRANCISCO CA
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         08/08/00                                                                                                 08/09/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     AMERICAN BRIDGE KIEWIT A JOINT VENTURE                       STRUCTURAL STEEL
          CORAOPOLIS PA
          AVAR CONSTRUCTION                                            POST TENSIONING
          CAMPBELL CA
          DEL SECCO DIAMOND CORE AND SAW INC                           CORE AND ROCK DRILLING
          HAYWARD CA
          DIVECON                                                      DIVING
          OXNARD CA
          FONTANA STEEL                                                REBAR
          STOCKTON CA
          MONTEREY MECHANICAL                                          MECHANICAL
          OAKLAND CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA  94551
          ROBINSON PREZIOSO                                            PAINTING
          SANTA FE SPRINGS CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   05     .                                                            PRESTRESSING

          AGRA FOUNDATION                                              MICRO PILES, CAST IN DRILLED HOLE AND DRILLING
          RICHMOND CA
CONTINUED ON NEXT PAGE
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         08/08/00                                                                                                 08/09/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   05     D C C I                                                      STEEL ERECTION
          SHAKOPPE MN
          DEL SECCO DIAMOND CORE AND SAW INC                           CORING
          HAYWARD CA
          FONTANA STEEL                                                REINFORCING STEEL
          STOCKTON CA
          MONTEREY MECHANICAL                                          MECHANICAL
          OAKLAND CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA
          ROBISON PREZIOSO                                             PAINTING
          SANTA FE SPRINGS CA
          WEST DIVING                                                  DIVING
          NATIONAL CITY CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     AGRA FOUNDATIONS INC                                         MICROPILE AND CAST IN DRILLED HOLE AND RELATED (PARTIAL)
          RICHMOND CA
          AVAR CONSTRUCTION                                            POST TENSIONING AND RELATED (PARTIAL)
          CAMPBELL CA
          CENTRAL STRIPING SERVICE                                     STRIPING AND RELATED (PARTIAL)
          RANCHO CORDOVA CA
CONTINUED ON NEXT PAGE
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         08/08/00                                                                                                 08/09/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     DEL SECCO DIAMOND CORE AND SAW INC                           CONCRETE CORING, DRILL, BOND DOWELS AND RELATED (PARTIAL)
          HAYWARD CA
          FONTANA STEEL                                                REINFORCING STEEL AND RELATED (PARTIAL)
          STOCKTON CA
          JEFFCO PAINTING                                              CONCRETE COATINGS AND RELATED (PARTIAL)
          VALLEJO CA
          M BAUMGARNER INC                                             TRAFFIC CONTROL AND RELATED (PARTIAL)
          LIVERMORE CA
          MONTEREY MECHANICAL                                          MECHANICAL AND RELATED (PARTIAL)
          OAKLAND CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL AND RELATED (PARTIAL)
          LIVERMORE CA
          ROBISON PREZIOSO                                             PAINTING AND RELATED (PARTIAL)
          SANTA FE SPRINGS CA
          SAFESPAN                                                     ACCESS FOR STEEL AND PAINTING AND RELATED (PARTIAL)
          TONAWANDA NY
          STATEWIDE SAFETY AND SIGNS INC                               SIGNS, BARRIERS AND RELATED (PARTIAL)
          NIPOMO CA
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         08/08/00                                                                                                 08/09/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     AGRA FOUNDATIONS INC                                         MICRO PILING AND DRILLING ROCK SOCKETS
          RICHMOND CA
          AVAR CONSTRUCTION SYSTEMS                                    PRESTRESSING
          CAMPBELL CA
          DEL SECCO DIAMOND CORE AND SAW INC                           CORING
          HAYWARD CA
          FONTANA STEEL                                                REINFORCING STEEL
          FONTANA CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA
          PACIFIC MECHANICAL                                           MECHANICAL
          CONCORD CA
          POMEROY CORPORATION                                          FURNISH AND ERECT PRECAST CONCRETE (PARTIAL)
          PETALUMA CA
          RUSS ENTERPRISES INC                                         TRAFFIC CONTROL
          SAN JOSE CA
          TRAYLOR PACIFIC ADAMS AND SMITH J V                          STRUCTURAL STEEL, MISCELLANEOUS MATAL AND PAINTING
          IRVINE CA
          WEST DIVING SERVICES INC                                     DIVING WORK
          NATIONAL CITY CA
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         08/08/00                                                                                                 08/09/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     047865      TIME RELATED OVERHEAD                          WDAY      1,450           45,000.00      65,250,000.00
      2     047866      ESTABLISH MARINE ACCESS                        LS     LUMP SUM       18,250,000.00*     18,250,000.00
      3     016600      ELECTRONIC MOBILE DAILY DIARY COMPUTER         LS     LUMP SUM           51,000.00*         51,000.00
                         SYSTEM DATA DELIVERY
      4     016601      TEMPORARY STOCKPILE COVER                      SQYD      2,000                5.00          10,000.00
      5     016602      STABILIZED CONSTRUCTION ENTRANCE               EA            2            9,500.00          19,000.00
      6     016603      TEMPORARY CONSTRUCTION ROAD                    SQYD      1,700               24.00          40,800.00
      7     016604      TEMPORARY STRAW BALE BARRIER                   LF        3,500                4.50          15,750.00
      8     016605      TEMPORARY CONCRETE WASHOUT FACILITIES          LS     LUMP SUM           38,400.00*         38,400.00
      9     016606      TRANSPORTATION FOR THE ENGINEER                LS     LUMP SUM          884,000.00*        884,000.00
     10     016607      INFORMATIONAL SIGN BOARD                       EA            2            2,700.00           5,400.00
     11     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM          250,000.00*        250,000.00
     12     074019      PREPARE STORM WATER POLLUTION PREVENTION       LS     LUMP SUM           30,000.00*         30,000.00
                        PLAN
     13     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM          802,000.00*        802,000.00
     14     074029      TEMPORARY SILT FENCE                           LF        6,000                9.00          54,000.00
     15 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          349,000.00*        349,000.00
     16 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        3,534,000.00*      3,534,000.00
     17 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                LF       70,800                2.50         177,000.00
     18 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              SQFT        540                6.50           3,510.00
     19 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        4,750                4.00          19,000.00
     20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           14           62,800.00         879,200.00
     21     129000      TEMPORARY RAILING (TYPE K)                     LF      150,120               33.00       4,953,960.00
     22     016608      TEMPORARY TRAFFIC SCREEN                       LF      150,120                3.75         562,950.00
     23     129100      TEMPORARY CRASH CUSHION MODULE                 EA          244              703.25         171,593.00
     24     016609      TEMPORARY SINGLE LINE CRASH                    EA            3           14,587.00          43,761.00
                        CUSHION/END TREATMENT
     25     016610      REMOVE WOOD PILES                              EA           30              199.00           5,970.00
     26     016611      REMOVE METAL PONTOON                           LS     LUMP SUM           10,000.00*         10,000.00
     27     016612      REMOVE STEEL PIPES                             LF          200               52.00          10,400.00
     28     150662      REMOVE METAL BEAM GUARD RAILING                LF           25              105.00           2,625.00
     29     150716      REMOVE PAINTED TRAFFIC STRIPE AND              LF       86,900                 .75          65,175.00
                        PAVEMENT MARKING
     30     150718      REMOVE THERMOPLASTIC TRAFFIC STRIPE AND        LF       37,800                2.00          75,600.00
                        PAVEMENT MARKING
     31     150722      REMOVE PAVEMENT MARKER                         EA        6,670                1.50          10,005.00
     32     016613      REMOVE ASPHALT CONCRETE, CONCRETE,             CY        3,900               26.50         103,350.00
                        AND SLOPE PROTECTION MATERIAL
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         08/08/00                                                                                                 08/09/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     33     150860      REMOVE BASE AND SURFACING                      CY          850               68.50          58,225.00
     34 (S) 151568      RECONSTRUCT THRIE BEAM BARRIER                 LF          200               35.00           7,000.00
     35 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           LF          125               20.00           2,500.00
     36     152320      RESET ROADSIDE SIGN                            EA           30              300.00           9,000.00
     37 (S) 153101      PLANE ASPHALT CONCRETE PAVEMENT                SQYD      1,140               12.50          14,250.00
     38     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     39     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     40     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           25,000.00*         25,000.00
     41 (S) 203016      EROSION CONTROL (TYPE D)                       SQYD     15,000                1.00          15,000.00
     42     390102      ASPHALT CONCRETE (TYPE A)                      TON       1,920               90.00         172,800.00
     43     720104      ROCK SLOPE PROTECTION (1 TON, METHOD A)        CY        5,200              173.75         903,500.00
     44     721010      ROCK SLOPE PROTECTION                          CY        1,700               51.00          86,700.00
                        (BACKING NO. 1, METHOD B)
     45     729010      ROCK SLOPE PROTECTION FABRIC                   SQYD      2,500               20.00          50,000.00
     46     810110      SURVEY MONUMENT                                EA          195              298.00          58,110.00
     47 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           LF           25               75.00           1,875.00
     48     839481      CONCRETE BARRIER (TYPE 50)                     LF          140               75.00          10,500.00
     49 (S) 839532      CABLE ANCHOR ASSEMBLY                          EA            1              750.00             750.00
                        (BREAKAWAY, TYPE B)
     50 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            1              250.00             250.00
     51 (S) 840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       87,000                 .70          60,900.00
     52 (S) 840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF          560                1.50             840.00
     53 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT     12,100                4.00          48,400.00
     54 (S) 840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF          180                1.00             180.00
                        (BROKEN 17-7)
     55 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        3,590                2.00           7,180.00
     56 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA        1,850                4.00           7,400.00
     57     994429      PREFABRICATED BENCH                            EA            1            1,462.00           1,462.00
     58 (S) 869072      SEISMIC MONITORING SYSTEM                      LS     LUMP SUM          800,000.00*        800,000.00
     59 (S) 016616      MODIFY SEISMIC RETROFIT ELECTRICAL             LS     LUMP SUM          700,000.00*        700,000.00
                        SYSTEM
     60 (S) 860401      LIGHTING                                       LS     LUMP SUM          700,000.00*        700,000.00
     61 (S) 016617      MODIFY ELECTRICAL SYSTEM CABLE                 LS     LUMP SUM          700,000.00*        700,000.00
     62 (S) 860415      LIGHTING (STAGE CONSTRUCTION)                  LS     LUMP SUM          700,000.00*        700,000.00
     63 (S) 016618      COMMUNICATION CONDUIT SYSTEM                   LS     LUMP SUM          700,000.00*        700,000.00
     64 (S) 016619      ELECTRICAL SERVICE                             LS     LUMP SUM          700,000.00*        700,000.00
                        (BACK UP POWER SYSTEM)
     65 (S) 991065      MECHANICAL WORK                                LS     LUMP SUM        2,000,000.00*      2,000,000.00
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         08/08/00                                                                                                 08/09/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     66 (S) 994650      BUILDING WORK                                  LS     LUMP SUM           50,000.00*         50,000.00
     67     047867      REMOVE UNSOUND CONCRETE AND APPLY              SQFT      6,370               85.00         541,450.00
                        PORTLAND CEMENT CONCRETE PATCH
     68     047868      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM        1,850,833.00*      1,850,833.00
                        (SUBSTRUCTURE)
     69     047869      BRIDGE REMOVAL (PORTION) (FENDER)              LS     LUMP SUM          600,553.00*        600,553.00
                        (SUBSTRUCTURE)
     70     047870      TEMPORARY BRACING SYSTEM                       LS     LUMP SUM        5,540,934.00*      5,540,934.00
                        (SUBSTRUCTURE)
     71     047871      TEMPORARY FENDERING                            LS     LUMP SUM          542,870.00*        542,870.00
                        (SUBSTRUCTURE)
     72 (F) 047872      STRUCTURE EXCAVATION (TYPE D)                  CY       35,000               41.50       1,452,500.00
                        (SUBSTRUCTURE)
     73 (F) 047873      PIER BACKFILL                                  CY        2,490              166.00         413,340.00
                        (SUBSTRUCTURE)
     74 (F) 047874      ARMOR ROCK                                     CY        6,270              113.00         708,510.00
                        (SUBSTRUCTURE)
     75 (S) 047875      TEST BORINGS                                   LS     LUMP SUM        1,200,000.00*      1,200,000.00
                        (SUBSTRUCTURE)
     76     047876      FURNISH 12" XS STEEL PIPE PILING               LF       22,215               67.00       1,488,405.00
                        (SUBSTRUCTURE)
     77 (S) 047877      DRIVE 12" XS STEEL PIPE PILE                   EA          144            2,282.00         328,608.00
                        (SUBSTRUCTURE)
     78 (S) 047878      INSTALL 12" XS STEEL PILE EXTENSION            EA           16            1,148.00          18,368.00
                        (SUBSTRUCTURE)
     79 (S) 047879      INSTALL 12" XS STEEL SENSOR PILE               EA            1            2,585.00           2,585.00
                        EXTENSION (SUBSTRUCTURE)
     80     047880      FURNISH 14" STEEL PIPE PILING                  LF        9,480               32.00         303,360.00
                        (SUBSTRUCTURE)
     81 (S) 047881      DRIVE 14" STEEL PIPE PILE                      EA          122            3,179.00         387,838.00
                        (SUBSTRUCTURE)
     82     047882      FURNISH 14" STEEL PIPE PILING (FENDER)         LF       23,895               47.00       1,123,065.00
                        (SUBSTRUCTURE)
     83 (S) 047883      DRIVE 14" STEEL PIPE PILE (FENDER)             EA          140            2,559.00         358,260.00
                        (SUBSTRUCTURE)
     84     047884      FURNISH 16" STEEL PIPE PILING                  LF        6,864               64.00         439,296.00
                        (SUBSTRUCTURE)
     85 (S) 047885      INSTALL 16" STEEL PILE EXTENSION               EA           96               48.00           4,608.00
                        (SUBSTRUCTURE)
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         08/08/00                                                                                                 08/09/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     86 (S) 047886      150" CAST-IN-DRILLED HOLE CONCRETE             LF        1,708            8,400.00      14,347,200.00
                        PILING (SUBSTRUCTURE)
     87     047887      FURNISH 126" CAST-IN-STEEL SHELL               LF          584            1,394.00         814,096.00
                        CONCRETE PILING (SUBSTRUCTURE)
     88 (S) 047888      DRIVE 126" CAST-IN-STEEL SHELL CONCRETE        EA            4          124,000.00         496,000.00
                        PILE (SUBSTRUCTURE)
     89     047889      FURNISH 150" CAST-IN-STEEL SHELL               LF          914            1,716.00       1,568,424.00
                        CONCRETE PILING (SUBSTRUCTURE)
     90 (S) 047890      DRIVE 150" CAST-IN-STEEL SHELL CONCRETE        EA            6           87,360.00         524,160.00
                        PILE (SUBSTRUCTURE)
     91     047891      FURNISH 162" CAST-IN-STEEL SHELL               LF          642            2,628.00       1,687,176.00
                        CONCRETE PILING (SUBSTRUCTURE)
     92 (S) 047892      DRIVE 162" CAST-IN-STEEL SHELL CONCRETE        EA            4          144,127.00         576,508.00
                        PILE (SUBSTRUCTURE)
     93 (S) 047893      MICROPILE                                      EA          481          102,200.00      49,158,200.00
                        (SUBSTRUCTURE)
     94 (S) 047894      PRESTRESSING                                   LS     LUMP SUM        3,953,074.00*      3,953,074.00
                        (SUBSTRUCTURE)
     95 (F) 047895      STRUCTURAL CONCRETE, BRIDGE                    CY        6,170              463.00       2,856,710.00
                        (SUBSTRUCTURE)
     96 (F) 047896      STRUCTURAL CONCRETE, FENDER                    CY        3,310            1,274.00       4,216,940.00
                        (SUBSTRUCTURE)
     97     047897      DRILL AND BOND DOWEL                           LF       13,490               15.50         209,095.00
                        (SUBSTRUCTURE)
     98     047898      DRILL AND BOND DOWEL (EPOXY CARTRIDGE)         EA        1,220               30.00          36,600.00
                        (SUBSTRUCTURE)
     99     047899      DRILL AND BOND DOWEL (FENDER)                  LF          192               44.00           8,448.00
                        (SUBSTRUCTURE)
    100 (S) 047900      FURNISH PRECAST CONCRETE BRACKET AND           EA           88            7,000.00         616,000.00
                        WALER UNIT (SUBSTRUCTURE)
    101 (S) 047901      ERECT PRECAST CONCRETE BRACKET AND WALER       EA           88              487.00          42,856.00
                        UNIT (SUBSTRUCTURE)
    102     047902      FURNISH PRECAST CONCRETE SEAT                  EA           96            2,000.00         192,000.00
                        (SUBSTRUCTURE)
    103 (S) 047903      ERECT PRECAST CONCRETE SEAT                    EA           96              228.00          21,888.00
                        (SUBSTRUCTURE)
    104     047904      FURNISH PRECAST CONCRETE PILE CAP              EA            9          198,000.00       1,782,000.00
                        ASSEMBLY (TYPE A) (SUBSTRUCTURE)
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         08/08/00                                                                                                 08/09/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
    105 (S) 047905      ERECT PRECAST CONCRETE PILE CAP ASSEMBLY       EA            9          119,530.00       1,075,770.00
                        (TYPE A) (SUBSTRUCTURE)
    106     047906      FURNISH PRECAST CONCRETE PILE CAP              EA            2          732,000.00       1,464,000.00
                        ASSEMBLY (TYPE C) (SUBSTRUCTURE)
    107 (S) 047907      ERECT PRECAST CONCRETE PILE CAP ASSEMBLY       EA            2          210,575.00         421,150.00
                        (TYPE C) (SUBSTRUCTURE)
    108     047908      FURNISH PRECAST CONCRETE JACKET ASSEMBLY       EA           21          380,000.00       7,980,000.00
                        (TYPE A) (SUBSTRUCTURE)
    109 (S) 047909      ERECT PRECAST CONCRETE JACKET ASSEMBLY         EA           21          445,658.00       9,358,818.00
                        (TYPE A) (SUBSTRUCTURE)
    110     047910      FURNISH PRECAST CONCRETE JACKET ASSEMBLY       EA            4          230,000.00         920,000.00
                        (TYPE B) (SUBSTRUCTURE)
    111 (S) 047911      ERECT PRECAST CONCRETE JACKET ASSEMBLY         EA            4          221,851.00         887,404.00
                        (TYPE B) (SUBSTRUCTURE)
    112     047912      FURNISH PRECAST CONCRETE JACKET ASSEMBLY       EA            4          400,000.00       1,600,000.00
                        (TYPE C) (SUBSTRUCTURE)
    113 (S) 047913      ERECT PRECAST CONCRETE JACKET ASSEMBLY         EA            4          328,992.00       1,315,968.00
                        (TYPE C) (SUBSTRUCTURE)
    114     047914      FURNISH PRECAST CONCRETE JACKET ASSEMBLY       EA            3          395,000.00       1,185,000.00
                        (TYPE D) (SUBSTRUCTURE)
    115 (S) 047915      ERECT PRECAST CONCRETE JACKET ASSEMBLY         EA            3          296,547.00         889,641.00
                        (TYPE D) (SUBSTRUCTURE)
    116     047916      FURNISH PRECAST CONCRETE JACKET ASSEMBLY       EA            2          415,000.00         830,000.00
                        (TYPE E) (SUBSTRUCTURE)
    117 (S) 047917      ERECT PRECAST CONCRETE JACKET ASSEMBLY         EA            2          296,935.00         593,870.00
                        (TYPE E) (SUBSTRUCTURE)
    118 (S) 047918      CORE CONCRETE (3")                             LF      154,900               23.00       3,562,700.00
                        (SUBSTRUCTURE)
    119 (S) 047919      CORE CONCRETE (4")                             LF       13,370               23.00         307,510.00
                        (SUBSTRUCTURE)
    120 (S) 047920      CORE CONCRETE (14")                            LF        6,188              410.00       2,537,080.00
                        (SUBSTRUCTURE)
    121 (S) 047921      CORE CONCRETE (2 1/2")                         LF       13,180               20.75         273,485.00
                        (SUBSTRUCTURE)
    122 (S) 047922      CORE CONCRETE (1 1/2", FENDER)                 LF          512               17.50           8,960.00
                        (SUBSTRUCTURE)
    123 (SF)047923      BAR REINFORCING STEEL (BRIDGE)                 LB      900,000                 .90         810,000.00
                        (SUBSTRUCTURE)
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    124 (SF)047924      BAR REINFORCING STEEL (EPOXY COATED)           LB    1,332,000                1.30       1,731,600.00
                        (SUBSTRUCTURE)
    125 (SF)047925      BAR REINFORCING STEEL (EPOXY COATED)           LB      828,000                1.30       1,076,400.00
                        (FENDER)(SUBSTRUCTURE)
    126 (SF)047926      STEEL CASING                                   LB    3,718,000                3.22      11,971,960.00
                        (SUBSTRUCTURE)
    127 (S) 047927      COLUMN RESTRAINER BRACKET                      EA           60           39,700.00       2,382,000.00
                        (SUBSTRUCTURE)
    128 (F) 047928      FURNISH STRUCTURAL STEEL (BRIDGE)              LB   20,600,000                1.44      29,664,000.00
                        (SUBSTRUCTURE)
    129 (SF)047929      ERECT STRUCTURAL STEEL (BRIDGE)                LB   20,600,000                 .41       8,446,000.00
                        (SUBSTRUCTURE)
    130 (S) 047930      RIVET REMOVAL AND HOLE REAMING                 EA       61,980               12.00         743,760.00
                        (SUBSTRUCTURE)
    131 (SF)047931      RRP AND CP LUMBER                              MFBM        179            6,395.00       1,144,705.00
                        (SUBSTRUCTURE)
    132 (S) 047932      CLEAN AND PAINT STRUCTURAL STEEL               LS     LUMP SUM        1,760,000.00*      1,760,000.00
                        (SUBSTRUCTURE)
    133 (SF)047933      SPOT BLAST CLEAN AND PAINT UNDERCOAT           SQFT     16,660               69.00       1,149,540.00
                        (SUBSTRUCTURE)
    134 (S) 047934      WORK AREA MONITORING                           LS     LUMP SUM          100,000.00*        100,000.00
                        (SUBSTRUCTURE)
    135 (SF)047935      MISCELLANEOUS METAL (BRIDGE)                   LB      432,000                4.61       1,991,520.00
                        (SUBSTRUCTURE)
    136 (SF)047936      MISCELLANEOUS METAL (BRIDGE)(FENDER)           LB      190,700                4.00         762,800.00
                        (SUBSTRUCTURE)
    137     047937      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM          316,536.00*        316,536.00
                        (SUPERSTRUCTURE)
    138     047938      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM          121,137.00*        121,137.00
                        (SUPERSTRUCTURE)
    139     047939      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM          771,564.00*        771,564.00
                        (SUPERSTRUCTURE)
    140     047940      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM        1,651,974.00*      1,651,974.00
                        (SUPERSTRUCTURE)
    141     047941      BRIDGE REMOVAL (PORTION), LOCATION E           LS     LUMP SUM          216,855.00*        216,855.00
                        (SUPERSTRUCTURE)
    142     047942      RECONSTRUCT STEEL BRIDGE RAILING               LF          269               95.00          25,555.00
                        (SUPERSTRUCTURE)
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    143     047943      TEMPORARY STRUCTURE                            LS     LUMP SUM           46,400.00*         46,400.00
                        (SUPERSTRUCTURE)
    144     047944      TEMPORARY SUPPORT, LOCATION A                  LS     LUMP SUM          188,435.00*        188,435.00
                        (SUPERSTRUCTURE)
    145     047945      TEMPORARY SUPPORT, LOCATION B                  LS     LUMP SUM        1,121,958.00*      1,121,958.00
                        (SUPERSTRUCTURE)
    146     047946      TEMPORARY SUPPORT, LOCATION C                  LS     LUMP SUM        1,615,470.00*      1,615,470.00
                        (SUPERSTRUCTURE)
    147     047947      TEMPORARY SUPPORT, LOCATION D                  LS     LUMP SUM          142,581.00*        142,581.00
                        (SUPERSTRUCTURE)
    148     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
    149 (F) 047949      STRUCTURE EXCAVATION (TYPE AH)                 CY        1,441              777.00       1,119,657.00
                        (SUPERSTRUCTURE)
    150 (F) 047950      STRUCTURE EXCAVATION (TYPE DH)                 CY        1,028              872.00         896,416.00
                        (SUPERSTRUCTURE)
    151 (F) 047951      STRUCTURE BACKFILL (BRIDGE)                    CY        1,210              109.00         131,890.00
                        (SUPERSTRUCTURE)
    152 (S) 047952      66" CAST-IN-DRILLED-HOLE CONCRETE PILING       LF       13,427            1,046.00      14,044,642.00
                        (SUPERSTRUCTURE)
    153 (S) 047953      MICROPILE                                      EA          282           22,604.00       6,374,328.00
                        (SUPERSTRUCTURE)
    154 (S) 047954      TEST BORINGS                                   LS     LUMP SUM          294,630.00*        294,630.00
                        (SUPERSTRUCTURE)
    155 (S) 047955      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM          499,309.00*        499,309.00
                        (SUPERSTRUCTURE)
    156 (S) 047956      PRESTRESSING VISCOUS DAMPING DEVICE            LS     LUMP SUM           34,321.00*         34,321.00
                        BRACKETS (SUPERSTRUCTURE)
    157     047957      SEAL COURSE CONCRETE                           CY          366              727.00         266,082.00
                        (SUPERSTRUCTURE)
    158 (F) 047958      STRUCTURAL CONCRETE, BRIDGE FOOTING            CY        2,880              341.00         982,080.00
                        (SUPERSTRUCTURE)
    159 (F) 047959      STRUCTURAL CONCRETE, BRIDGE                    CY        6,000              306.00       1,836,000.00
                        (SUPERSTRUCTURE)
    160 (F) 047960      STRUCTURAL CONCRETE, APPROACH SLAB             CY           80              256.00          20,480.00
                        (TYPE R) (SUPERSTRUCTURE)
    161     047961      DRILL AND BOND DOWEL                           LF       23,000               16.00         368,000.00
                        (SUPERSTRUCTURE)
    162     047962      DRILL AND BOND DOWEL (EPOXY CARTRIDGE)         EA        1,800               28.00          50,400.00
                        (SUPERSTRUCTURE)
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    163     047963      FURNISH PRECAST PRESTRESSED CONCRETE           EA           64          130,000.00       8,320,000.00
                        GIRDER (90'-100') (SUPERSTRUCTURE)
    164     047964      FURNISH PRECAST CONCRETE DECK                  SQFT      3,602               75.00         270,150.00
                        (SUPERSTRUCTURE)
    165     047965      FURNISH PRECAST CONCRETE PANEL                 EA          464            7,800.00       3,619,200.00
                        (SUPERSTRUCTURE)
    166     047966      FURNISH PRECAST BENT CAP SHELL                 EA           66           23,500.00       1,551,000.00
                        (SUPERSTRUCTURE)
    167 (S) 047967      ERECT PRECAST PRESTRESSED CONCRETE             EA           64           24,116.00       1,543,424.00
                        GIRDER (SUPERSTRUCTURE)
    168 (S) 047968      ERECT PRECAST CONCRETE DECK                    EA            4           12,913.00          51,652.00
                        (SUPERSTRUCTURE)
    169 (S) 047969      ERECT PRECAST CONCRETE PANEL                   EA          464            9,861.00       4,575,504.00
                        (SUPERSTRUCTURE)
    170 (S) 047970      ERECT PRECAST BENT CAP SHELL                   EA           66            5,753.00         379,698.00
                        (SUPERSTRUCTURE)
    171 (S) 047971      CORE CONCRETE (2")                             LF        1,620               18.00          29,160.00
                        (SUPERSTRUCTURE)
    172 (S) 047972      CORE CONCRETE (5")                             LF          270               75.00          20,250.00
                        (SUPERSTRUCTURE)
    173 (S) 047973      CORE AND PRESSURE GROUT CONCRETE               LF        1,680               32.50          54,600.00
                        (1 1/2") (SUPERSTRUCTURE)
    174 (S) 047974      CORE AND PRESSURE GROUT CONCRETE (2")          LF       10,630               33.00         350,790.00
                        (SUPERSTRUCTURE)
    175 (S) 047975      CORE AND PRESSURE GROUT CONCRETE (3")          LF          940               46.00          43,240.00
                        (SUPERSTRUCTURE)
    176 (S) 047976      CORE AND PRESSURE GROUT CONCRETE (4")          LF          310               48.00          14,880.00
                        (SUPERSTRUCTURE)
    177 (S) 047977      SEISMIC ISOLATION BEARING                      EA           16           23,000.00         368,000.00
                        (SUPERSTRUCTURE)
    178 (S) 047978      JOINT SEAL (MR 1/2")                           LF          170               14.00           2,380.00
                        (SUPERSTRUCTURE)
    179 (S) 047979      JOINT SEAL (TYPE B-MR 2")                      LF          170              107.00          18,190.00
                        (SUPERSTRUCTURE)
    180 (S) 047980      JOINT SEAL ASSEMBLY (MR 4")                    LF          520              225.00         117,000.00
                        (SUPERSTRUCTURE)
    181 (S) 047981      EXPANSION JOINT ASSEMBLY                       LF          360            5,588.00       2,011,680.00
                        (SUPERSTRUCTURE)
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    182 (SF)047982      SEISMIC ISOLATION JOINT ASSEMBLY               LF          144            4,948.00         712,512.00
                        (SUPERSTRUCTURE)
    183 (SF)047983      BAR REINFORCING STEEL (BRIDGE)                 LB    3,023,000                 .90       2,720,700.00
                        (SUPERSTRUCTURE)
    184 (SF)047984      BAR REINFORCING STEEL (EPOXY COATED)           LB    3,494,000                1.30       4,542,200.00
                        (BRIDGE) (SUPERSTRUCTURE)
    185 (SF)047985      ASPHALT MEMBRANE WATERPROOFING                 SQFT      1,600                5.00           8,000.00
                        (SUPERSTRUCTURE)
    186 (SF)047986      COLUMN CASING                                  LB      784,000                4.31       3,379,040.00
                        (SUPERSTRUCTURE)
    187 (SF)047987      SHAFT CASING                                   LB      177,400                2.11         374,314.00
                        (SUPERSTRUCTURE)
    188 (F) 047988      FURNISH STRUCTURAL STEEL (BRIDGE)              LB   10,441,200                1.42      14,826,504.00
                        (SUPERSTRUCTURE)
    189 (SF)047989      ERECT STRUCTURAL STEEL (BRIDGE)                LB   10,441,200                1.78      18,585,336.00
                        (SUPERSTRUCTURE)
    190 (S) 047990      RIVET REMOVAL AND HOLE REAMING                 EA      245,400               18.04       4,427,016.00
                        (SUPERSTRUCTURE)
    191     047991      TRAVELING MAINTENANCE SCAFFOLD                 EA            7          111,369.00         779,583.00
                        (SUPERSTRUCTURE)
    192 (F) 047992      FURNISH STRUCTURAL STEEL (RAIL LOWERING)       LB       21,420                1.70          36,414.00
                        (SUPERSTRUCTURE)
    193 (SF)047993      ERECT STRUCTURAL STEEL (RAIL LOWERING)         LB       21,420                7.71         165,148.20
                        (SUPERSTRUCTURE)
    194     047994      REMOVE EXISTING TRUSS SHOE PIN                 EA          122           14,600.00       1,781,200.00
                        (SUPERSTRUCTURE)
    195 (SF)047995      INSTALL STUD CONNECTORS                        EA        1,256              185.00         232,360.00
                        (SUPERSTRUCTURE)
    196 (S) 047996      VISCOUS DAMPING DEVICE (225 KIPS)              EA           20           35,135.00         702,700.00
                        (SUPERSTRUCTURE)
    197 (S) 047997      VISCOUS DAMPING DEVICE (PIER 19)               EA            8          110,878.00         887,024.00
                        (SUPERSTRUCTURE)
    198 (S) 047998      CLEAN AND PAINT STRUCTURAL STEEL               LS     LUMP SUM        1,900,000.00*      1,900,000.00
                        (SUPERSTRUCTURE)
    199 (SF)047999      SPOT BLAST CLEAN AND PAINT UNDERCOAT           SQFT    282,600               62.00      17,521,200.00
                        (SUPERSTRUCTURE)
    200     048000      WORK AREA MONITORING                           LS     LUMP SUM          100,000.00*        100,000.00
                        (SUPERSTRUCTURE)
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    201 (SF)048001      MISCELLANEOUS METAL                            LB      460,700                2.62       1,207,034.00
                        (RESTRAINER-CABLE TYPE) (SUPERSTRUCTURE)
    202 (SF)048002      MISCELLANEOUS METAL                            LB      108,000                4.39         474,120.00
                        (RESTRAINER - ROD TYPE) (SUPERSTRUCTURE)
    203 (SF)048003      MISCELLANEOUS METAL (BRIDGE)                   LB      544,000                1.66         903,040.00
                        (SUPERSTRUCTURE)
    204 (F) 048004      CONCRETE BARRIER (TYPE 27 MODIFIED)            LF       12,958               54.00         699,732.00
                        (SUPERSTRUCTURE)
    205     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
    206 (F) 019347      STRUCTURE EXCAVATION (TYPE ANH)                CY        4,544              309.00       1,404,096.00
                        (SUPERSTRUCTURE)
    207 (F) 019348      STRUCTURE EXCAVATION (TYPE DNH)                CY        1,227              360.00         441,720.00
                        (SUPERSTRUCTURE)
    208     999990      MOBILIZATION                                   LS     LUMP SUM       44,487,318.00*     44,487,318.00
                                                                                                 TOTAL         484,403,479.20
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  1 |        56,150.00   81417500.00|        40,000.00   58000000.00|        50,000.00   72500000.00|        56,000.00   81200000.00
  2 |    18,250,000.00*  18250000.00|    18,250,000.00*  18250000.00|    18,250,000.00*  18250000.00|    18,250,000.00*  18250000.00
  3 |        51,000.00*     51000.00|        40,000.00*     40000.00|         5,000.00*      5000.00|        40,000.00*     40000.00
  4 |             5.00      10000.00|            20.00      40000.00|            16.00      32000.00|             2.00       4000.00
  5 |         9,900.00      19800.00|        10,000.00      20000.00|        20,000.00      40000.00|         8,000.00      16000.00
  6 |            16.00      27200.00|           100.00     170000.00|            50.00      85000.00|            25.00      42500.00
  7 |            21.00      73500.00|            10.00      35000.00|             7.00      24500.00|            10.00      35000.00
  8 |        82,000.00*     82000.00|        10,000.00*     10000.00|       100,000.00*    100000.00|       150,000.00*    150000.00
  9 |     1,500,000.00*   1500000.00|     1,000,000.00*   1000000.00|     2,000,000.00*   2000000.00|     2,750,000.00*   2750000.00
 10 |         5,100.00      10200.00|         5,000.00      10000.00|        15,000.00      30000.00|         7,500.00      15000.00
 11 |        50,000.00*     50000.00|       600,000.00*    600000.00|        25,000.00*     25000.00|       100,000.00*    100000.00
 12 |        50,000.00*     50000.00|        40,000.00*     40000.00|        15,000.00*     15000.00|        20,000.00*     20000.00
 13 |     1,400,000.00*   1400000.00|       400,000.00*    400000.00|       250,000.00*    250000.00|       200,000.00*    200000.00
 14 |            27.00     162000.00|             5.00      30000.00|             5.00      30000.00|             3.25      19500.00
 15 |        50,000.00*     50000.00|        70,000.00*     70000.00|       100,000.00*    100000.00|       170,000.00*    170000.00
 16 |     8,440,784.00*   8440784.00|     5,000,000.00*   5000000.00|     3,000,000.00*   3000000.00|     5,700,000.00*   5700000.00
 17 |             2.00     141600.00|             5.00     354000.00|             1.50     106200.00|             1.50     106200.00
 18 |            10.00       5400.00|            10.00       5400.00|             8.00       4320.00|            11.00       5940.00
 19 |             5.00      23750.00|            15.00      71250.00|             3.00      14250.00|             4.00      19000.00
 20 |        39,000.00     546000.00|        25,000.00     350000.00|        20,000.00     280000.00|        30,000.00     420000.00
 21 |             8.00    1200960.00|            15.00    2251800.00|             6.00     900720.00|            13.00    1951560.00
 22 |             3.00     450360.00|             6.00     900720.00|             2.00     300240.00|             7.00    1050840.00
 23 |           186.00      45384.00|           500.00     122000.00|           250.00      61000.00|           250.00      61000.00
 24 |        15,680.00      47040.00|        20,000.00      60000.00|        13,000.00      39000.00|        22,000.00      66000.00
 25 |           800.00      24000.00|         2,000.00      60000.00|         1,200.00      36000.00|         1,600.00      48000.00
 26 |        10,300.00*     10300.00|        10,000.00*     10000.00|        20,000.00*     20000.00|        50,000.00*     50000.00
 27 |           100.00      20000.00|            75.00      15000.00|            20.00       4000.00|            25.00       5000.00
 28 |            20.00        500.00|            25.00        625.00|            25.00        625.00|            12.00        300.00
 29 |             1.00      86900.00|             1.00      86900.00|             1.00      86900.00|             1.20     104280.00
 30 |              .50      18900.00|             2.00      75600.00|             1.00      37800.00|             1.30      49140.00
 31 |             1.00       6670.00|             3.00      20010.00|             1.00       6670.00|             1.00       6670.00
 32 |            63.00     245700.00|           100.00     390000.00|            15.00      58500.00|            75.00     292500.00
 33 |            22.00      18700.00|            20.00      17000.00|            50.00      42500.00|            40.00      34000.00
 34 |            25.00       5000.00|            25.00       5000.00|            30.00       6000.00|            40.00       8000.00
 35 |            20.00       2500.00|            25.00       3125.00|            30.00       3750.00|            20.00       2500.00
 36 |           100.00       3000.00|           250.00       7500.00|           170.00       5100.00|           300.00       9000.00
 37 |            12.00      13680.00|            25.00      28500.00|             5.00       5700.00|             8.00       9120.00
 38 |              .00*         0.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
 39 |              .00*         0.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
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    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 40 |        25,000.00*     25000.00|        25,000.00*     25000.00|        25,000.00*     25000.00|        25,000.00*     25000.00
 41 |             1.00      15000.00|             2.00      30000.00|             1.00      15000.00|              .50       7500.00
 42 |            75.00     144000.00|            50.00      96000.00|            60.00     115200.00|            55.00     105600.00
 43 |           140.00     728000.00|            75.00     390000.00|            80.00     416000.00|           150.00     780000.00
 44 |           110.00     187000.00|            75.00     127500.00|            35.00      59500.00|            78.00     132600.00
 45 |            12.00      30000.00|             5.00      12500.00|             3.00       7500.00|            10.00      25000.00
 46 |           250.00      48750.00|         1,000.00     195000.00|           900.00     175500.00|           650.00     126750.00
 47 |            50.00       1250.00|            35.00        875.00|            50.00       1250.00|            33.00        825.00
 48 |            30.00       4200.00|            50.00       7000.00|            25.00       3500.00|            80.00      11200.00
 49 |         1,000.00       1000.00|           300.00        300.00|           575.00        575.00|           220.00        220.00
 50 |           200.00        200.00|           100.00        100.00|           195.00        195.00|           110.00        110.00
 51 |              .60      52200.00|             2.00     174000.00|              .75      65250.00|             1.60     139200.00
 52 |             1.50        840.00|             5.00       2800.00|             1.00        560.00|             2.40       1344.00
 53 |             4.50      54450.00|            15.00     181500.00|             3.50      42350.00|             5.25      63525.00
 54 |             1.50        270.00|             2.00        360.00|              .50         90.00|              .80        144.00
 55 |             4.00      14360.00|            12.00      43080.00|             2.50       8975.00|             2.20       7898.00
 56 |             5.00       9250.00|            20.00      37000.00|             3.50       6475.00|             5.50      10175.00
 57 |         1,000.00       1000.00|        10,000.00      10000.00|        10,000.00      10000.00|           650.00        650.00
 58 |     1,000,000.00*   1000000.00|     2,500,000.00*   2500000.00|     2,000,000.00*   2000000.00|     2,800,000.00*   2800000.00
 59 |       500,000.00*    500000.00|       340,000.00*    340000.00|       300,000.00*    300000.00|       350,000.00*    350000.00
 60 |       500,000.00*    500000.00|     1,800,000.00*   1800000.00|       800,000.00*    800000.00|     1,850,000.00*   1850000.00
 61 |       750,000.00*    750000.00|        35,000.00*     35000.00|        50,000.00*     50000.00|        37,000.00*     37000.00
 62 |       750,000.00*    750000.00|       400,000.00*    400000.00|       350,000.00*    350000.00|       430,000.00*    430000.00
 63 |       750,000.00*    750000.00|     2,000,000.00*   2000000.00|       800,000.00*    800000.00|     2,100,000.00*   2100000.00
 64 |     1,250,000.00*   1250000.00|       600,000.00*    600000.00|       800,000.00*    800000.00|       620,000.00*    620000.00
 65 |       980,000.00*    980000.00|     2,700,000.00*   2700000.00|     2,600,000.00*   2600000.00|     5,200,000.00*   5200000.00
 66 |         5,000.00*      5000.00|        10,000.00*     10000.00|       100,000.00*    100000.00|        85,000.00*     85000.00
 67 |            16.00     101920.00|           100.00     637000.00|           100.00     637000.00|            54.00     343980.00
 68 |     1,750,000.00*   1750000.00|     2,000,000.00*   2000000.00|     3,000,000.00*   3000000.00|     1,000,000.00*   1000000.00
 69 |     1,750,000.00*   1750000.00|     2,500,000.00*   2500000.00|     1,000,000.00*   1000000.00|     1,800,000.00*   1800000.00
 70 |     1,300,000.00*   1300000.00|     4,500,000.00*   4500000.00|     9,000,000.00*   9000000.00|     2,200,000.00*   2200000.00
 71 |     2,125,000.00*   2125000.00|     1,000,000.00*   1000000.00|       350,000.00*    350000.00|     1,000,000.00*   1000000.00
 72 |           300.00   10500000.00|           375.00   13125000.00|            75.00    2625000.00|           100.00    3500000.00
 73 |           400.00     996000.00|           200.00     498000.00|           100.00     249000.00|           160.00     398400.00
 74 |           250.00    1567500.00|           200.00    1254000.00|           120.00     752400.00|            93.00     583110.00
 75 |       850,000.00*    850000.00|     5,000,000.00*   5000000.00|     3,000,000.00*   3000000.00|     1,300,000.00*   1300000.00
 76 |            21.00     466515.00|            50.00    1110750.00|            50.00    1110750.00|            45.00     999675.00
 77 |         3,800.00     547200.00|         3,000.00     432000.00|         6,500.00     936000.00|         4,500.00     648000.00
 78 |         2,000.00      32000.00|         3,000.00      48000.00|         5,000.00      80000.00|        12,000.00     192000.00
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 79 |         2,000.00       2000.00|        10,000.00      10000.00|        10,000.00      10000.00|         6,200.00       6200.00
 80 |            22.00     208560.00|            50.00     474000.00|            55.00     521400.00|            25.00     237000.00
 81 |         3,000.00     366000.00|        10,000.00    1220000.00|         7,000.00     854000.00|         7,000.00     854000.00
 82 |            20.00     477900.00|            55.00    1314225.00|            55.00    1314225.00|            50.00    1194750.00
 83 |         3,000.00     420000.00|         3,000.00     420000.00|         7,000.00     980000.00|         5,500.00     770000.00
 84 |            28.00     192192.00|            65.00     446160.00|            65.00     446160.00|            58.00     398112.00
 85 |         2,240.00     215040.00|         1,000.00      96000.00|         5,000.00     480000.00|         7,000.00     672000.00
 86 |         5,000.00    8540000.00|         4,000.00    6832000.00|         3,600.00    6148800.00|         3,900.00    6661200.00
 87 |         1,200.00     700800.00|         1,150.00     671600.00|         1,100.00     642400.00|         1,500.00     876000.00
 88 |       250,000.00    1000000.00|       200,000.00     800000.00|       460,000.00    1840000.00|       185,000.00     740000.00
 89 |         1,130.00    1032820.00|         1,500.00    1371000.00|         1,500.00    1371000.00|         2,100.00    1919400.00
 90 |       275,000.00    1650000.00|       200,000.00    1200000.00|       490,000.00    2940000.00|       205,000.00    1230000.00
 91 |         1,640.00    1052880.00|         2,150.00    1380300.00|         2,200.00    1412400.00|         3,000.00    1926000.00
 92 |       300,000.00    1200000.00|       400,000.00    1600000.00|       625,000.00    2500000.00|       210,000.00     840000.00
 93 |        33,000.00   15873000.00|        65,000.00   31265000.00|        43,000.00   20683000.00|        40,000.00   19240000.00
 94 |     3,600,000.00*   3600000.00|     9,000,000.00*   9000000.00|     2,500,000.00*   2500000.00|     2,600,000.00*   2600000.00
 95 |           350.00    2159500.00|         1,000.00    6170000.00|           425.00    2622250.00|           700.00    4319000.00
 96 |         1,000.00    3310000.00|           500.00    1655000.00|         1,125.00    3723750.00|         1,550.00    5130500.00
 97 |            21.00     283290.00|            30.00     404700.00|            18.00     242820.00|             9.00     121410.00
 98 |            34.00      41480.00|            40.00      48800.00|            30.00      36600.00|            11.00      13420.00
 99 |            21.00       4032.00|            30.00       5760.00|            40.00       7680.00|            27.00       5184.00
100 |         8,700.00     765600.00|         6,000.00     528000.00|         5,000.00     440000.00|         2,000.00     176000.00
101 |         2,000.00     176000.00|         3,000.00     264000.00|         2,500.00     220000.00|         2,500.00     220000.00
102 |         1,250.00     120000.00|         1,000.00      96000.00|         1,000.00      96000.00|           500.00      48000.00
103 |         1,450.00     139200.00|         1,500.00     144000.00|         2,000.00     192000.00|         1,500.00     144000.00
104 |       272,000.00    2448000.00|       350,000.00    3150000.00|       300,000.00    2700000.00|       195,000.00    1755000.00
105 |        82,000.00     738000.00|       400,000.00    3600000.00|       250,000.00    2250000.00|       200,000.00    1800000.00
106 |       755,000.00    1510000.00|       900,000.00    1800000.00|       800,000.00    1600000.00|       475,000.00     950000.00
107 |       169,000.00     338000.00|       800,000.00    1600000.00|       500,000.00    1000000.00|       220,000.00     440000.00
108 |       563,000.00   11823000.00|       425,000.00    8925000.00|       410,000.00    8610000.00|       310,000.00    6510000.00
109 |       920,000.00   19320000.00|       500,000.00   10500000.00|       350,000.00    7350000.00|       650,000.00   13650000.00
110 |       302,000.00    1208000.00|       250,000.00    1000000.00|       400,000.00    1600000.00|       210,000.00     840000.00
111 |       370,000.00    1480000.00|       400,000.00    1600000.00|       250,000.00    1000000.00|       650,000.00    2600000.00
112 |       483,000.00    1932000.00|       450,000.00    1800000.00|       550,000.00    2200000.00|       380,000.00    1520000.00
113 |       370,000.00    1480000.00|       400,000.00    1600000.00|       350,000.00    1400000.00|       675,000.00    2700000.00
114 |       862,000.00    2586000.00|       425,000.00    1275000.00|       550,000.00    1650000.00|       380,000.00    1140000.00
115 |       370,000.00    1110000.00|       350,000.00    1050000.00|       350,000.00    1050000.00|       625,000.00    1875000.00
116 |       477,000.00     954000.00|       450,000.00     900000.00|       550,000.00    1100000.00|       380,000.00     760000.00
117 |       370,000.00     740000.00|       350,000.00     700000.00|       350,000.00     700000.00|       530,000.00    1060000.00
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118 |            22.00    3407800.00|            40.00    6196000.00|            25.00    3872500.00|            90.00   13941000.00
119 |            24.00     320880.00|            70.00     935900.00|            25.00     334250.00|            69.00     922530.00
120 |           142.00     878696.00|           350.00    2165800.00|           500.00    3094000.00|           420.00    2598960.00
121 |            49.00     645820.00|            50.00     659000.00|            23.00     303140.00|           120.00    1581600.00
122 |            28.00      14336.00|            50.00      25600.00|            45.00      23040.00|            28.00      14336.00
123 |              .65     585000.00|             1.00     900000.00|             1.00     900000.00|              .55     495000.00
124 |             1.80    2397600.00|             1.25    1665000.00|             1.40    1864800.00|             1.75    2331000.00
125 |             1.80    1490400.00|             1.00     828000.00|             1.40    1159200.00|             1.95    1614600.00
126 |             4.50   16731000.00|             8.00   29744000.00|             2.00    7436000.00|             3.40   12641200.00
127 |        80,000.00    4800000.00|        50,000.00    3000000.00|        50,000.00    3000000.00|        70,000.00    4200000.00
128 |             2.25   46350000.00|             1.85   38110000.00|             2.56   52736000.00|             2.50   51500000.00
129 |              .70   14420000.00|              .20    4120000.00|              .75   15450000.00|              .45    9270000.00
130 |            25.00    1549500.00|            35.00    2169300.00|            30.00    1859400.00|             9.00     557820.00
131 |         6,280.00    1124120.00|         5,000.00     895000.00|         6,000.00    1074000.00|         5,600.00    1002400.00
132 |     6,000,000.00*   6000000.00|     3,500,000.00*   3500000.00|     2,500,000.00*   2500000.00|     3,440,000.00*   3440000.00
133 |           250.00    4165000.00|           100.00    1666000.00|           300.00    4998000.00|            90.00    1499400.00
134 |       200,000.00*    200000.00|       100,000.00*    100000.00|       100,000.00*    100000.00|       120,000.00*    120000.00
135 |             3.00    1296000.00|             5.00    2160000.00|             5.00    2160000.00|             7.00    3024000.00
136 |             3.00     572100.00|             4.00     762800.00|             5.00     953500.00|             7.00    1334900.00
137 |        75,000.00*     75000.00|       300,000.00*    300000.00|       250,000.00*    250000.00|        40,000.00*     40000.00
138 |        75,000.00*     75000.00|       160,000.00*    160000.00|       140,000.00*    140000.00|        25,000.00*     25000.00
139 |       200,000.00*    200000.00|     1,600,000.00*   1600000.00|       450,000.00*    450000.00|        30,000.00*     30000.00
140 |     2,011,000.00*   2011000.00|     2,000,000.00*   2000000.00|     2,500,000.00*   2500000.00|     2,920,000.00*   2920000.00
141 |       580,000.00*    580000.00|     1,000,000.00*   1000000.00|       200,000.00*    200000.00|       370,000.00*    370000.00
142 |            20.00       5380.00|         2,000.00     538000.00|         1,000.00     269000.00|           650.00     174850.00
143 |       162,000.00*    162000.00|     1,000,000.00*   1000000.00|        50,000.00*     50000.00|       115,000.00*    115000.00
144 |       400,000.00*    400000.00|     1,000,000.00*   1000000.00|       825,000.00*    825000.00|       220,000.00*    220000.00
145 |       100,000.00*    100000.00|       400,000.00*    400000.00|       500,000.00*    500000.00|       430,000.00*    430000.00
146 |       750,000.00*    750000.00|       500,000.00*    500000.00|       725,000.00*    725000.00|       650,000.00*    650000.00
147 |       121,000.00*    121000.00|       220,000.00*    220000.00|       900,000.00*    900000.00|       740,000.00*    740000.00
148 |              .00*         0.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
149 |            75.00     108075.00|           600.00     864600.00|         1,300.00    1873300.00|           965.00    1390565.00
150 |            80.00      82240.00|           600.00     616800.00|         1,300.00    1336400.00|           700.00     719600.00
151 |           110.00     133100.00|            25.00      30250.00|            50.00      60500.00|           146.00     176660.00
152 |           640.00    8593280.00|         1,100.00   14769700.00|           700.00    9398900.00|         1,225.00   16448075.00
153 |        18,500.00    5217000.00|        25,000.00    7050000.00|        12,000.00    3384000.00|        25,000.00    7050000.00
154 |       450,000.00*    450000.00|     1,000,000.00*   1000000.00|       500,000.00*    500000.00|       300,000.00*    300000.00
155 |       332,000.00*    332000.00|       800,000.00*    800000.00|     1,400,000.00*   1400000.00|       700,000.00*    700000.00
156 |         3,000.00*      3000.00|        15,000.00*     15000.00|        11,000.00*     11000.00|        15,000.00*     15000.00
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157 |           380.00     139080.00|            75.00      27450.00|           400.00     146400.00|           740.00     270840.00
158 |           220.00     633600.00|           350.00    1008000.00|           400.00    1152000.00|           450.00    1296000.00
159 |           320.00    1920000.00|           400.00    2400000.00|           400.00    2400000.00|           570.00    3420000.00
160 |           550.00      44000.00|         1,000.00      80000.00|           400.00      32000.00|         1,400.00     112000.00
161 |            21.00     483000.00|            15.00     345000.00|            17.00     391000.00|            11.00     253000.00
162 |            36.00      64800.00|            25.00      45000.00|            35.00      63000.00|            12.00      21600.00
163 |       172,000.00   11008000.00|       150,000.00    9600000.00|       270,000.00   17280000.00|       250,000.00   16000000.00
164 |            86.00     309772.00|            90.00     324180.00|           100.00     360200.00|            46.00     165692.00
165 |        11,500.00    5336000.00|         8,500.00    3944000.00|         7,500.00    3480000.00|         5,500.00    2552000.00
166 |        45,500.00    3003000.00|        27,000.00    1782000.00|        50,000.00    3300000.00|        40,000.00    2640000.00
167 |        23,000.00    1472000.00|       150,000.00    9600000.00|        50,000.00    3200000.00|        39,500.00    2528000.00
168 |        11,000.00      44000.00|         1,000.00       4000.00|        70,000.00     280000.00|        30,000.00     120000.00
169 |        11,000.00    5104000.00|        10,000.00    4640000.00|         5,000.00    2320000.00|        22,150.00   10277600.00
170 |        12,500.00     825000.00|        18,000.00    1188000.00|         9,000.00     594000.00|        15,200.00    1003200.00
171 |            21.00      34020.00|            50.00      81000.00|            20.00      32400.00|            27.50      44550.00
172 |            42.00      11340.00|           250.00      67500.00|            77.00      20790.00|            93.00      25110.00
173 |            40.00      67200.00|            55.00      92400.00|            50.00      84000.00|            29.00      48720.00
174 |            33.00     350790.00|            65.00     690950.00|            60.00     637800.00|            40.00     425200.00
175 |            52.00      48880.00|            50.00      47000.00|            60.00      56400.00|            51.00      47940.00
176 |            43.00      13330.00|            45.00      13950.00|            70.00      21700.00|            75.00      23250.00
177 |        70,000.00    1120000.00|        50,000.00     800000.00|        65,000.00    1040000.00|        68,000.00    1088000.00
178 |            45.00       7650.00|            20.00       3400.00|            40.00       6800.00|           100.00      17000.00
179 |            50.00       8500.00|            75.00      12750.00|            60.00      10200.00|           255.00      43350.00
180 |           230.00     119600.00|           100.00      52000.00|           200.00     104000.00|           300.00     156000.00
181 |         7,000.00    2520000.00|         5,000.00    1800000.00|         7,000.00    2520000.00|         5,700.00    2052000.00
182 |         6,000.00     864000.00|         1,500.00     216000.00|         7,000.00    1008000.00|         5,600.00     806400.00
183 |              .65    1964950.00|              .50    1511500.00|             1.00    3023000.00|              .60    1813800.00
184 |             1.20    4192800.00|             1.00    3494000.00|             1.40    4891600.00|             1.20    4192800.00
185 |             5.00       8000.00|            10.00      16000.00|            10.00      16000.00|             6.50      10400.00
186 |             3.30    2587200.00|             2.00    1568000.00|             3.00    2352000.00|             3.88    3041920.00
187 |             2.40     425760.00|             2.00     354800.00|             3.00     532200.00|             2.15     381410.00
188 |             1.70   17750040.00|             1.75   18272100.00|             2.46   25685352.00|             1.80   18794160.00
189 |             1.60   16705920.00|             1.10   11485320.00|             2.50   26103000.00|             1.75   18272100.00
190 |            25.00    6135000.00|            40.00    9816000.00|            30.00    7362000.00|            11.00    2699400.00
191 |       200,000.00    1400000.00|       150,000.00    1050000.00|       190,000.00    1330000.00|       115,000.00     805000.00
192 |             2.00      42840.00|             5.00     107100.00|             2.00      42840.00|             1.60      34272.00
193 |             4.00      85680.00|            10.00     214200.00|             4.00      85680.00|            16.00     342720.00
194 |         3,500.00     427000.00|         3,000.00     366000.00|         6,000.00     732000.00|         5,500.00     671000.00
195 |            40.00      50240.00|            10.00      12560.00|            30.00      37680.00|            52.50      65940.00
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196 |       135,000.00    2700000.00|        85,000.00    1700000.00|        35,000.00     700000.00|        75,000.00    1500000.00
197 |       135,000.00    1080000.00|        75,000.00     600000.00|        35,000.00     280000.00|        80,000.00     640000.00
198 |     6,250,000.00*   6250000.00|     4,500,000.00*   4500000.00|     5,000,000.00*   5000000.00|     4,500,000.00*   4500000.00
199 |            60.00   16956000.00|            60.00   16956000.00|            46.00   12999600.00|            21.00    5934600.00
200 |       200,000.00*    200000.00|       275,000.00*    275000.00|       250,000.00*    250000.00|       220,000.00*    220000.00
201 |             6.00    2764200.00|             5.00    2303500.00|             5.00    2303500.00|             7.00    3224900.00
202 |             8.00     864000.00|             4.00     432000.00|             5.00     540000.00|             7.00     756000.00
203 |             5.00    2720000.00|             4.00    2176000.00|             5.00    2720000.00|             7.00    3808000.00
204 |            63.00     816354.00|            40.00     518320.00|            50.00     647900.00|            82.00    1062556.00
205 |     4,544,000.00*   4544000.00|              .00*         0.00|              .00*         0.00|              .00*         0.00
206 |              .00          0.00|           425.00    1931200.00|         1,300.00    5907200.00|           400.00    1817600.00
207 |           400.00     490800.00|           400.00     490800.00|         1,300.00    1595100.00|           140.00     171780.00
208 |    54,283,800.00*  54283800.00|    52,000,000.00*  52000000.00|    54,200,000.00*  54200000.00|    54,400,000.00*  54400000.00
TOT                  542,838,000.00                 543,770,470.00                 544,901,602.00                 549,029,438.00


